| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 RQUTE : US 36

CALL CRDER : 180 CONTRACT ID : R -26409-A COUNTIES : MARI ON

LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

CONTRACT TI ME : 11/13/04 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0437007
0437007
0437007
OTHERS

SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 99-9996015 E & B PAVI NG/ GRADEX J/V $ 16, 061, 092. 44 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 16, 348, 670. 63 101. 7905%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 17, 430, 920. 00 108. 5288%
(1) 99-9996015 (2) 35-1917625 | (3) 35-0918397

I I
| E & B PAVI NG GRADEX J/ V | M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Tz

SECTI ON 0001  ROAD RECONSTRUCTI ON, ADDED TRAVEL LANES, SIGNALS, AND SI GNS,
BRI DGE REPLACEMENT
I

[ I
0001 105-06845 LUWP|  254200. 00000 254200. 00| 219300. 00000 219300. 00| 222000. 00000 222000. 00

HOUSES AND BUI LDi NGS, REMOVE , PARCEL |
NO 5C

CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07039 21.000 MOS | 2500. 00000 52500. 00| 2509. 20000 52693. 20| 2650. 00000 55650. 00
FIELD OFFI CE, B | | |

0003 110-01001 LUMP|  803000. 00000 803000. 00|  775000. 00000 775000. 00|  870000. 00000 870000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  480000. 00000 480000. 00]  195000. 00000 195000. 00]  522000. 00000 522000. 00
CLEARI NG RI GHT OF WAY | |

0005 202-01261 6.000 EACH 500. 00000 3000. 00| 408. 00000 2448. 00| 1000. 00000 6000. 00
TESTI NG FOR ASBESTOS | | |

0006 202-02240 36670.000 n2 | 6. 75000 247522. 50| 5. 00000 183350. 00| 4. 75000 174182. 50
PAVEMENT, REMOVE | | |

0007 202-03000 LUVP| 7000. 00000 7000. 00| 510. 00000 510. 00| 6100. 00000 6100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 108C | | |

0008 202-03000 LUVP| 9200. 00000 9200.00]  15034. 79000 15034.79]  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1C I I I

0009 202-03000 LUVP| 3500. 00000 3500. 00| 4539. 00000 4539. 00| 4200. 00000 4200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 37 I I I

0010 202-03000 LUP| 2300. 00000 2300. 00| 6375. 00000 6375. 00| 9250. 00000 9250. 00

|



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 RQUTE : US 36
CALL ORDER : 180 CONTRACT ID : R -26409-A COUNTIES :© MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

1) 99-9996015

I ( (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V

M LESTONE OCONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0011 202-03000 LUMP| 4600. 00000 4600. 00| 4845. 00000 4845 00| 5100. 00000 5100. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 6A | I |
0012 202-03000 LUMP| 6300. 00000 6300. 00| 4437. 00000 4437. 00| 5600. 00000 5600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 71A | [ |
0013 202-03135 0.750 n2 | 100. 00000 75. 00| 1224. 00000 918. 00| 1000. 00000 750. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | |
REMOVE | | |
0014 202-51330 LUMP|  51500. 00000 51500. 00|  97949. 09000 97949.09|  36000. 00000 36000. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0015 202-74070 2.000 EACH 1080. 00000 2160. 00| 1101. 60000 2203. 20| 1150. 00000 2300. 00
OVERHEAD S| GN STRUCTURE, CABLE SPAN, | | |
REMOVE | | |
0016 202-78515 LUMP| 3000. 00000 3000. 00| 3060. 00000 3060. 00| 3100. 00000 3100. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0017 203-02000 48580.000 n8 | 13. 65000 663117. 00| 19. 24000 934679. 20 7. 74000 376009. 20
EXCAVATI ON,  COMMON | | |
0018 203-02070 60047.000 n8 | 7. 50000 450352. 50| 1. 00000 60047. 00| 5. 00000 300235. 00
BORROW | | |
0019 203-02235 5140.000 n2 | 2. 50000 12850. 00| 4.00000 20560. 00| 2. 40000 12336. 00
BREAKI NG PAVENVENT | |
0020 203-02801 3407.000 n8 | 20. 00000 68140. 00| 24. 22000 82517. 54| 28. 00000 95396. 00
BACKFI LL FOR WATER MAI N | | |
0021 203-06747 3832.000 m | 1. 00000 3832. 00 30. 00000 114960. 00| 34. 50000 132204. 00
EXCAVATE AND BACKFI LL | |
0022 203-51223 1423.000 n8 | 8. 75000 12451. 25] 12. 47000 17744. 81| 10. 00000 14230. 00
EXCAVATI ON, WATERVAY | |
0023 205-06930 0.700 My | 50. 00000 35. 00| 306. 89000 214. 82| 105. 00000 73.50
SPLASHPAD, R PRAP | | [
0024 205-06931 44.000 My | 30. 00000 1320. 00| 115. 98000 5103. 12| 52. 00000 2288. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0025 205-06933 5.000 EACH 60. 00000 300. 00| 61. 20000 306. 00| 62. 00000 310. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0026 205-06937 1705.000 m | 5. 28000 9002. 40| 5. 39000 9189. 95| 5. 30000 9036. 50
TEMPORARY SI LT FENCE | | |
0027 205-06938 9.000 m | 60. 00000 540. 00| 85. 34000 768. 06| 29. 00000 261. 00
TEMPORARY SLOPE DRAI N | | |
0028 206-51220 407.100 n8 | 246. 53000 100362. 36| 43. 44000 17684. 42 426. 00000 173424. 60
EXCAVATI ON, \AET | |
0029 207-07498 72630.000 n2 | 3. 65000 265099. 50| 4.79000 347897. 70| 4. 35000 315940. 50
| |

SUBGRADE TREATMENT, TYPE A |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 RQUTE : US 36
CALL ORDER : 180 CONTRACT ID : R -26409-A COUNTIES :© MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

1) 99-9996015

I ( (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V

M LESTONE OCONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0030 210-06984 8.000 EACH 670. 00000 5360. 00| 845. 88000 6767. 04] 1350. 00000 10800. 00
ADJUST MANHOLE TO GRADE | | |
0031 210-07314 63.000 m | 90. 00000 5670. 00| 78. 57000 4949, 91| 325. 00000 20475. 00
FORCE MAIN , 250 nm DUCTILE | RON | |
0032 210-07314 196.000 m | 50. 00000 9800. 00| 38. 83000 7610. 68| 125. 00000 24500. 00
FORCE MAIN , 50 mm HDPE | | |
0033 211-07454 22770.500 n8 | 19. 60000 446301. 80| 20. 32000 462696. 56| 29. 00000 660344. 50
STRUCTURE BACKFI LL | | |
0034 213-52830 3839.500 n8 | 118. 00000 453061. 00| 83. 92000 322210. 84 49. 00000 188135. 50
FLOMBLE MORTAR | |
0035 301-07448 4878.000 My | 24. 00000 117072. 00 22. 41000 109315. 98| 19. 00000 92682. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0036 303-01180 512.000 My | 24. 00000 12288. 00| 28. 54000 14612. 48| 23. 00000 11776. 00
COVPACTED AGGREGATE, NO 53 | | |
0037 303-07449 148.000 My | 24. 00000 3552. 00| 17. 64000 2610. 72| 25. 00000 3700. 00
COVPACTED AGGREGATE, NO 73 | | |
0038 304-06464 102.000 n8 | 38. 00000 3876. 00| 62. 57000 6382. 14] 110. 00000 11220. 00
SUBBASE FOR PCCP | | |
0039 304-07491 888.000 My | 60. 00000 53280. 00| 65. 02000 57737. 76| 62. 00000 55056. 00
HVA PATCH NG, TYPE C | | |
0040 304-07494 11.500 My | 70. 00000 805. 00| 73. 89000 849. 74 120. 00000 1380. 00
W DENI NG WTH HVA, TYPE C | | |
0041 401-06264 LUMP| 4500. 00000 4500. 00| 7455. 98000 7455. 98| 8500. 00000 8500. 00
PROFI LOGRAPH, HMVA | | |
0042 401-07335 8961.000 My | 60. 00000 537660. 00| 72. 75000 651912. 75| 70. 00000 627270. 00
QA-HVA, 4, 76, SURFACE, 9.5 mm--SM | | |
0043 401-07404 14894.000 My | 37. 00000 551078. 00| 34. 50000 513843. 00 37. 75000 562248. 50
QU QA-HVA, 4, 76, | NTERMEDI ATE, 19.0 nm | |
0044 401-07409 49003.000 My | 33.00000  1617099. 00| 29.72000  1456369. 16| 32. 40000 1587697. 20
QA-HVA, 4, 64, BASE, 25.0 nm | | |
0045 401-07429 25222.000 My | 35. 00000 882770. 00| 34. 55000 871420. 10 36. 25000 914297. 50
QA-HWA, 5, 76, | NTERVEDI ATE, Cl19.0 nmi | |
0046 402-07433 37.600 My | 55. 00000 2068. 00| 143. 49000 5395. 22| 53. 00000 1992. 80
HVA SURFACE, TYPE B | | |
0047 402-07434 793.000 My | 57. 00000 45201. 00| 62. 95000 49919. 35| 53. 00000 42029. 00
HVA SURFACE, TYPE C | | |
0048 402-07439 1322.000 My | 44. 00000 58168. 00| 41. 62000 55021. 64| 41. 25000 54532. 50
HVA | NTERVEDI ATE, TYPE C | | |
0049 402-07442 4230.000 My | 38. 00000 160740. 00| 33. 09000 139970. 70| 35. 00000 148050. 00
HVA BASE, TYPE C | | |
0050 402-07452 2.100 My | 70. 00000 147. 00| 191. 49000 402. 13| 152. 00000 319. 20

HVA, TYPE C, WEDGE AND LEVEL | | |



ENG NEER S ESTI MATE: $ 16, 220, 576. 79
CALL ORDER : 180
LETTI NG DATE : 05/20/03 10:00 AM

SET-ASI DE :

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT

R -26409- A
GREENFI ELD DI STRI CT

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

ROUTE :
COUNTI ES

US 36
MARI ON

DATE
PAGE :

06/ 10/ 03
180 -4

| (1) 99-9996015
| E & B PAVI NG GRADEX J/V

LINE NO/ | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY |

0051 404-05511 209.000 n2
SEAL COAT, 2 |

0052 405-05517 0.300 My
ASPHALT FOR PRI ME COAT |

0053 406-05520 122.000 My
ASPHALT FOR TACK COAT |

0054 503-05310 52.000 m |
TERM NAL JOI NT |

0055 601-01522 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |

0056 601- 94689 4.000 EACH
GUARDRAI L END TREATMENT, CS |

0057 601-99105 55.245 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |

0058 604- 06069 698.000 n2
CURB RAMP, CONCRETE

0059 604- 07483 1295.000 My
HVA FOR S| DEWALK |

0060 604- 91531 8471.000 nP
SI DEWALK, CONCRETE, 100 mm

0061 605- 06120 473.000 m |
CURB, CONCRETE |

0062 605- 06140 7916.000 m |
CURB AND GUTTER, CONCRETE

0063 605- 06255 1687.000 n®
CENTER CURB, D, CONCRETE |

0064 610- 06259 572.800 nP
REI NFORCED CONCRETE BRI DGE APPROACH, |
300 mm |

0065 610- 07486 331.000 My
HVA FOR APPROACHES, TYPE A

0066 610- 07487 2361.000 My
HVA FOR APPROACHES, TYPE B

0067 611- 05330 9971.000 P

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,
150 mMm

0068 615-06490
Rl GHT OF WAY MARKER

I
178.000 EACH

|
40.000 EACH

0069 615- 06505
MONUMENT, B |
0070 615- 06527 2.000 EACH

MONUMENT, SECTI ON CORNER

1250

2100
37
42
44.
24
70
39.
68.

68

65
50

34

115.

405

300.

UNI'T PR CE

00000
00000
00000
00000
00000
00000

00000

00000
00000

00000

00000

00000

00000

26840.
18512.
5000
8400.
2044.
29316
56980
203304.
33110
308724.
114716

38950

21515
118050.

339014.

20470

16200.

600.

| (2) 35-1917625

| M LESTONE CONTRACTCORS, L. P

00

00
00

00

UNIT PRI CE

9

600

190.

384.

1224.

1800

28

39.

43.

23

53.

42.

57.

94

82.
58

36

108

397

377.

26000

00000

00000

31000

00000

30000

81000

78000

91000

21000

27000

82000

43000

22000

32000
44000

72000

12000

80000

40000

23180
19984
4896.
7201.
1591.
27766.
56863
196611.
25196
338963
96884

53969

27247.

137976

366135

19245.

15912.

754.

| (3) 35-0918397

UNIT PRI CE

52. 00000
50. 00000
29. 95000
58. 00000
35. 65000
49. 00000

80. 00000

85. 00000
74. 00000

36. 25000

110. 00000

400. 00000

375. 00000

| RIETH RI LEY CONSTRUCTI ON

23180. 00
19500. 00
4900. 00
7080. 00
1602. 11
36296. 00
64750. 00
253706. 45
27434.00
282205. 40
82663. 00

45824. 00

28135. 00
174714. 00

361448. 75

19580. 00

16000. 00

750. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 180 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 615- 06530 1.000 EACH 500. 00000 500. 00| 535. 50000 535. 50| 530. 00000 530. 00
POST, BENCHVARK | | |
0072 616- 02320 3023.000 n?2 | 1. 70000 5139. 10| 2. 60000 7859. 80| 5. 75000 17382. 25
GEOTEXTI LES | | [
0073 616- 05688 1404.000 My | 30. 50000 42822. 00| 27.21000 38202. 84| 50. 00000 70200. 00
R PRAP, CLASS 1 | | [
0074 616- 05689 256.000 My | 35. 00000 8960. 00| 35. 12000 8990. 72| 52. 00000 13312. 00
R PRAP, CLASS 2 | | |
0075 616- 06405 778.000 My | 24. 40000 18983. 20| 45. 07000 35064. 46| 36. 00000 28008. 00
R PRAP, REVETNMENT | | [
0076 616- 06451 44,000 M | 42. 00000 1848. 00| 107. 59000 4733. 96| 36. 80000 1619. 20
R PRAP, UNI FORM | | [
0077 621-01004 4.000 EACH 650. 00000 2600. 00| 612. 00000 2448. 00| 600. 00000 2400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0078 621-02770 420.000 n2 | 2. 02000 848. 40| 1. 96000 823. 20| 1. 92000 806. 40
EROSI ON CONTROL BLANKET | | |
0079 621- 06545 9.100 My | 652. 00000 5933. 20| 633. 42000 5764. 12| 621. 00000 5651. 10
FERTI LI ZER | | |
0080 621-06548 86.000 kg | 57. 75000 4966. 50| 56. 10000 4824. 60| 55. 00000 4730. 00
SEED M XTURE, CV | | |
0081 621- 06554 1297.000 kg | 7.90000 10246. 30| 7.67000 9947. 99| 7.52000 9753. 44
SEED M XTURE, U | | [
0082 621- 06557 801.000 kg | 4. 35000 3484. 35| 4. 24000 3396. 24| 4.16000 3332.16
SEED M XTURE, T | | |
0083 621- 06565 75.000 My | 497. 00000 37275. 00| 483. 48000 36261. 00| 474. 00000 35550. 00
MULCHI NG MATERI AL | | [
0084 621- 06567 210.000 kL | 0. 56000 117. 60| 0. 56000 117. 60| 0. 55000 115. 50
WATER | | |
0085 621-06574 11697.000 n2 | 3. 36000 39301. 92| 3. 26000 38132. 22| 3. 20000 37430. 40
SODDI NG | | |
0086 622-52436 2.000 EACH 26. 25000 52. 50| 25. 50000 51. 00| 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | | [
0087 622-91786 70. 000 EACH 9. 20000 644. 00| 8. 93000 625. 10| 8. 75000 612. 50
SEEDLI NG | | |
0088 701-51195 1202.000 m | 80. 00000 96160. 00| 84. 66000 101761. 32| 50. 00000 60100. 00
PILE, STEEL H, HP 310 X 79 | | |
0089 702-51005 247.000 nB | 324. 40000 80126. 80| 493. 81000 121971. 07| 442. 00000 109174. 00
CONCRETE, A, SUBSTRUCTURE | | [
0090 702-51015 21.400 n8 | 595. 00000 12733. 00| 551. 70000 11806. 38| 675. 00000 14445. 00

CONCRETE, B, FOOTI NG5S | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 180 -6
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, RElI NFORCED |

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 702-92945 63. 000 EACH 350. 00000 22050. 00| 195. 96000 12345. 48| 75. 00000 4725. 00
THRUST BLOCK | | |
0092 703-51030 35136.000 kg | 1. 12000 39352. 32| 1. 03000 36190. 08| 1. 30000 45676. 80
REI NFORCI NG STEEL | |
0093 703-51032 39322.000 kg | 1. 31000 51511. 82| 1. 20000 47186. 40| 1. 60000 62915. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0094 703-96512 38.000 EACH 39. 60000 1504. 80| 38. 48000 1462. 24| 42. 00000 1596. 00
BAR SPLI CE | | [
0095 704-51006 621.000 nB8 | 410. 80000 255106. 80| 577. 15000 358410. 15| 505. 00000 313605. 00
CONCRETE, C, SUPERSTRUCTURE, MODI FlI ED | | |
0096 706- 06342 86.400 m | 192. 10000 16597. 44| 176. 46000 15246. 14| 175. 00000 15120. 00
RAILING PS-1 | [ [
0097 706- 06353 4.000 EACH 2000. 00000 8000. 00| 1502. 66000 6010. 64| 1550. 00000 6200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
TPS-1 | | |
0098 706-51020 12.600 nB | 654. 00000 8240. 40| 575. 28000 7248. 53| 800. 00000 10080. 00
CONCRETE, C, RAILING | |
0099 707-01065 LUWP|  108400. 00000 108400. 00| 116302.27000 116302. 27 144000. 00000 144000. 00
POST- TENSI ONI NG |
0100 709-51821 LUWP| 6822. 00000 6822. 00| 5028. 60000 5028. 60 5000. 00000 5000. 00
SURFACE SEAL |
0101 714- 04661 36.000 m | 2500. 00000 90000. 00| 2358. 47000 84904. 92 2600. 00000 93600. 00
I
I

CONCRETE, 3300 nm X 1800 mm |

SANI TARY MANHOLE , 1220 mm 4.88 to
5.49 m DEEP |

I
I
I
I
I
I
|
0102 714- 06688 76.800 m | 675. 00000 51840. 00| 829. 93000 63738. 62 660. 00000 50688. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 mm X 600 nm | | |
0103 715- 03025 4.000 EACH 1850. 00000 7400. 00| 4006. 45000 16025. 80| 2800. 00000 11200. 00
SANI TARY MANHOLE , 1220 nm 2.44 TO | |
3.05 m DEEP | | |
0104 715- 03025 2.000 EACH 1950. 00000 3900. 00| 4113. 54000 8227. 08| 2850. 00000 5700. 00
SANI TARY MANHOLE , 1220 mm 3.05 TO | |
3.66 m DEEP | | |
0105 715- 03025 1.000 EACH 2050. 00000 2050. 00| 4261. 74000 4261. 74| 3100. 00000 3100. 00
SANI TARY MANHOLE , 1220 mm 3.66 to | |
4.27 m DEEP | | |
0106 715- 03025 4.000 EACH 2350. 00000 9400. 00| 4402. 36000 17609. 44 3300. 00000 13200. 00
SANI TARY MANHOLE , 1220 mm 4.27 to | |
4.88 m DEEP | | |
0107 715-03025 2.000 EACH 3050. 00000 6100. 00| 4521. 34000 9042. 68| 3500. 00000 7000. 00
I I
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 180 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0108 715- 03025 1.000 EACH 3550. 00000 3550. 00| 6717. 34000 6717. 34| 3700. 00000 3700. 00
SANI TARY MANHOLE , 1220 nm 5.49 to | | |
6.10 m DEEP | | |
0109 715-03025 1.000 EACH 3650. 00000 3650. 00| 6801. 71000 6801. 71| 4000. 00000 4000. 00
SANI TARY MANHOLE , 1220 nm 6.10 to | | |
6. 71 m DEEP | | |
0110 715-03025 1.000 EACH| 3750. 00000 3750. 00| 7145. 69000 7145. 69| 4400. 00000 4400. 00
SANI TARY MANHOLE , 1220 nm 6.71 to | | |
7.32 m DEEP | | |
0111 715-03025 11. 000 EACH 4550. 00000 50050. 00| 7537. 25000 82909. 75| 5200. 00000 57200. 00
SANI TARY MANHOLE , 1220 nm > 7.32 m | | |
DEEP I I I
0112 715-03025 6.000 EACH 1750. 00000 10500. 00| 5974. 22000 35845. 32| 2800. 00000 16800. 00
SANI TARY MANHOLE , 1220 nm O TO 2.44 m | | |
DEEP I I I
0113 715-03025 5.000 EACH 8050. 00000 40250. 00| 9716. 85000 48584. 25| 5200. 00000 26000. 00
SANI TARY MANHOLE , 1525 nm > 7.32 m | | |
DEEP I I I
0114 715-03325 4.000 EACH 1550. 00000 6200. 00| 2483. 50000 9934. 00| 1600. 00000 6400. 00
TAPPI NG TEE, 150 mm X 150 nm X 150 mm | | |
0115 715-03795 3.000 m | 108. 00000 324. 00| 2144, 55000 6433. 65| 44, 00000 132. 00
PI PE, DUCTILE I RON, 150 nm | | [
0116 715-04612 615.000 m | 50. 50000 31057. 50| 12. 65000 7779. 75| 28. 00000 17220. 00
PI PE , COPPER, TYPE K | | |
0117 715-04612 268.000 m | 97. 00000 25996. 00| 134. 51000 36048. 68| 94. 00000 25192. 00
PIPE , DUCTILE I RON, 300 nm | | |
0118 715-04612 3407.000 m | 126. 00000 429282. 00| 153. 77000 523894. 39| 170. 00000 579190. 00
PIPE , DUCTILE I RON, 400 nm | | |
0119 715-04629 2.000 EACH 875. 00000 1750. 00| 576. 38000 1152. 76| 2000. 00000 4000. 00
Pl PE END SECTION, M N AREA .59 nR | | |
0120 715-05024 30.000 m | 178. 00000 5340. 00| 339. 77000 10193. 10| 225. 00000 6750. 00
PIPE, TYPE 2, O RCULAR 900 mm [ [ |
0121 715-05048 9428.500 m | 9. 20000 86742. 20| 7.53000 70996. 61| 9. 85000 92870. 73
PIPE, TYPE 4, O RCULAR 150 mm | | |
0122 715- 05049 60.000 m | 19. 00000 1140. 00| 73. 14000 4388. 40| 54. 00000 3240. 00
PIPE, TYPE 4, O RCULAR 200 mm [ [ |
0123 715- 05051 60.000 m | 24. 00000 1440. 00| 77.36000 4641. 60| 56. 00000 3360. 00
PIPE, TYPE 4, O RCULAR 250 nm | | |
0124 715- 05053 57.700 m | 74. 00000 4269. 80| 37. 23000 2148. 17| 45. 00000 2596. 50
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0125 715-05115 60.000 m | 16. 20000 972. 00| 70. 00000 4200. 00| 58. 00000 3480. 00

PIPE, TYPE 1, O RCULAR 150 nm [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 180 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 RQUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0126 715-05116 60.000 m | 18. 70000 1122. 00| 73. 14000 4388. 40| 67. 00000 4020. 00
PIPE, TYPE 1, O RCULAR 200 nm | [ |
0127 715-05117 60.000 m | 26. 00000 1560. 00| 73. 14000 4388. 40| 70. 00000 4200. 00
PIPE, TYPE 1, O RCULAR 250 nm [ [ [
0128 715-05118 1020.000 m | 75. 00000 76500. 00| 73. 71000 75184. 20| 133. 00000 135660. 00
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0129 715-05119 41.000 m | 85. 00000 3485. 00| 93. 79000 3845. 39| 117. 00000 4797. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0130 715-05146 4.600 m | 78. 50000 361. 10| 57. 83000 266. 02| 169. 00000 777. 40
PIPE, TYPE 2, O RCULAR 150 nm [ [ |
0131 715-05149 1712.500 m | 83. 00000 142137. 50| 72. 48000 124122. 00| 101. 00000 172962. 50
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0132 715-05151 1962.200 m | 88. 00000 172673. 60| 78. 45000 153934. 59| 67. 00000 131467. 40
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0133 715-05152 1220.600 m | 98. 00000 119618. 80| 84. 68000 103360. 41| 83. 00000 101309. 80
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0134 715-05153 978.500 m | 111. 00000 108613. 50| 100. 36000 98202. 26| 93. 00000 91000. 50
PIPE, TYPE 2, O RCULAR 525 nm [ [ |
0135 715-05154 1103.700 m | 118. 00000 130236. 60| 107. 57000 118725. 01 106. 00000 116992. 20
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0136 715-05156 1860.200 m | 147. 00000 273449. 40| 130. 94000 243574. 59| 140. 00000 260428. 00
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0137 715-05168 19.000 m | 116. 00000 2204. 00| 91. 63000 1740. 97| 158. 00000 3002. 00
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0138 715-05169 432.000 m | 88. 00000 38016. 00| 100. 24000 43303. 68| 117. 00000 50544. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0139 715-05171 13.500 m | 135. 00000 1822. 50| 103. 70000 1399. 95| 129. 00000 1741. 50
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0140 715-05172 13.500 m | 151. 00000 2038. 50| 117. 23000 1582. 61| 140. 00000 1890. 00
PIPE, TYPE 3, O RCULAR 525 mm [ [ |
0141 715-05236 33.000 m | 300. 00000 9900. 00| 351. 47000 11598. 51| 230. 00000 7590. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 0.47 | | |
2 I I I
0142 715-05237 31.000 m | 395. 00000 12245. 00| 430. 47000 13344. 57| 295. 00000 9145. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 0.59 | | |
2 I I I
0143 715- 05244 37.500 m | 595. 00000 22312. 50| 527. 00000 19762. 50| 428. 00000 16050. 00
PIPE, TYPE 1, DEFORVED, M N. AREA 1.08 | | |
2 I I I
0144 715-05331 15.600 m | 315. 00000 4914. 00| 225. 57000 3518. 89| 195. 00000 3042. 00
PI PE, TYPE 2, DEFORMED, M N. AREA 0.31 | | |

e | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 180 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0145 715- 05376 13.000 m | 595. 00000 7735. 00| 480. 60000 6247. 80| 555. 00000 7215. 00
PI PE, TYPE 3, DEFORMED, M N. AREA 1.08 | | |
ne | | I
0146 715-05408 369.000 m | 90. 00000 33210. 00| 192. 00000 70848. 00| 100. 00000 36900. 00
Pl PE, SANI TARY SEVEER, 200 nm, 0 TO | | |
2.44 m DEEP | | |
0147 715- 05408 82.000 m | 100. 00000 8200. 00| 239. 00000 19598. 00| 110. 00000 9020. 00
Pl PE, SANI TARY SEWER, 200 mm, 2.44 TO | | |
3. 05 m DEEP | | |
0148 715-05408 73.000 m | 110. 00000 8030. 00| 254. 00000 18542. 00| 130. 00000 9490. 00
Pl PE, SANI TARY SEVER, 200 mm, 3.05 TO | | |
3.66 m DEEP | [ |
0149 715-05408 9.000 m | 115. 00000 1035. 00| 478. 00000 4302. 00| 140. 00000 1260. 00
Pl PE, SANI TARY SEWER, 200 mm, 3.66 TO | | |
4.27 m DEEP | | |
0150 715-05408 166.000 m | 120. 00000 19920. 00| 238. 00000 39508. 00| 145. 00000 24070. 00
PI PE, SANI TARY SEWER 200 nm, 4.27 TO | | [
4.88 m DEEP | [ |
0151 715- 05408 208.000 m | 150. 00000 31200. 00| 230. 00000 47840. 00| 230. 00000 47840. 00
Pl PE, SANI TARY SEWER, 200 mm, 4.88 TO | | |
5.49 m DEEP | | |
0152 715-05408 121.000 m | 190. 00000 22990. 00| 671. 00000 81191. 00| 600. 00000 72600. 00
PI PE, SANI TARY SEWER 200 nm, 6.10 TO | | [
6. 71 m DEEP | [ |
0153 715- 05408 39.000 m | 200. 00000 7800. 00| 679. 00000 26481. 00| 825. 00000 32175. 00
Pl PE, SANI TARY SEWER, 200 mm, 6.71 TO | | |
7.32 m DEEP | [ |
0154 715- 05409 683.000 m | 215. 00000 146845. 00| 750. 00000 512250. 00| 870. 00000 594210. 00
Pl PE, SANI TARY SEWER, 250 nm, 6.71 TO | | |
7.32 m DEEP | [ |
0155 715- 05409 293.000 m | 275. 00000 80575. 00| 767. 00000 224731. 00| 1220. 00000 357460. 00
Pl PE, SANI TARY SEWER 250 nm, > 7.32 | | |
DEEP I I I
0156 715-05415 76.000 m | 400. 00000 30400. 00| 926. 00000 70376. 00| 1625. 00000 123500. 00
Pl PE, SANI TARY SEVER, 600 mm, > 7.32 m| | |
DEEP I I I
0157 715-05751 19. 000 EACH 1650. 00000 31350. 00| 1683. 38000 31984. 22| 2000. 00000 38000. 00
BUTTERFLY VALVE | | |
0158 715-06377 143.000 m | 82. 50000 11797. 50| 102. 33000 14633. 19| 80. 00000 11440. 00
SERVI CE LATERAL | | |
0159 715-06379 5.000 EACH 338. 00000 1690. 00| 8622. 94000 43114. 70| 5800. 00000 29000. 00

SEWER MAI N CONNECTI ONS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER : 180 CONTRACT 1D : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/ V | M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0160 715-07090 3.000 EACH 1350. 00000 4050. 00| 1597. 43000 4792. 29| 1700. 00000 5100. 00
CONCRETE ANCHOR, M N. AREA 1.08 n®2 | | |
0161 715-07093 1.000 EACH| 2000. 00000 2000. 00| 2148. 23000 2148. 23| 1900. 00000 1900. 00
SAFETY METAL END SECTION, 4:1, MN | | [
AREA 1.08 n2 | [ |
0162 715-07565 2.000 EACH| 900. 00000 1800. 00| 552. 74000 1105. 48| 1475. 00000 2950. 00
Pl PE END SECTION, M N. AREA 0.47 n2 | | |
0163 715- 26753 1.000 EACH| 7000. 00000 7000. 00| 7895, 21000 7895.21|  10500. 00000 10500. 00
GRATED BOX END SECTION, |1, 4:1, 1225 | |
mm x 825 mm | | |
0164 715- 46000 3.000 EACH 270. 00000 810. 00| 263. 93000 791. 79| 518. 00000 1554. 00
Pl PE END SECTI ON, 300 mm | | [
0165 715- 46005 57.000 EACH| 308. 00000 17556. 00| 282. 32000 16092. 24| 540. 00000 30780. 00
Pl PE END SECTION, 375 mm | |
0166 715-46010 7.000 EACH 335. 00000 2345. 00| 307. 20000 2150. 40| 590. 00000 4130. 00
Pl PE END SECTI ON, 450 mm | |
0167 715-46015 5.000 EACH 445, 00000 2225. 00| 318. 02000 1590. 10| 600. 00000 3000. 00
Pl PE END SECTI ON, 525 mm | |
0168 715- 46020 1.000 EACH 500. 00000 500. 00| 401. 30000 401. 30| 650. 00000 650. 00
Pl PE END SECTI ON, 600 mm | |
0169 715- 46030 5.000 EACH 665. 00000 3325. 00| 509. 47000 2547. 35| 940. 00000 4700. 00
Pl PE END SECTION, 750 mm | |
0170 715- 90052 LUMP|  240000. 00000 240000. 00] 216511. 59000 216511.59 250000. 00000 250000. 00
LI FT STATI ON | | [
0171 715-90052 LUMP|  17000. 00000 17000. 00| 6060. 41000 6060. 41| 4800. 00000 4800. 00
LI FT STATI ON DEMOLI SH | |
0172 715-97544 154.000 m | 92. 00000 14168. 00| 133. 36000 20537. 44| 85. 00000 13090. 00
Pl PE, DUCTILE | RON, 200 mm | | |
0173 715-98207 1973.000 m | 21. 00000 41433. 00| 42. 53000 83911. 69| 25. 00000 49325, 00
Pl PE, SEWER, 200 mm ABANDON | | [
0174 716- 06472 83.000 m | 880. 00000 73040. 00| 879. 02000 72958. 66| 365. 00000 30295. 00
BORING , 200 mm | | |
0175 716- 06472 56.000 m | 880. 00000 49280. 00| 877. 35000 49131. 60| 1500. 00000 84000. 00
BORING , 300 mm | | |
0176 716- 06472 27.000 m | 1020. 00000 27540. 00| 974. 88000 26321. 76| 1600. 00000 43200. 00
BORING , 400 mm | | |
0177 716-07746 12. 000 EACH| 2000. 00000 24000. 00| 1735. 59000 20827. 08| 3600. 00000 43200. 00
BORI NG PI TS | | |
0178 718- 04986 1.000 EACH 550. 00000 550. 00| 530. 03000 530. 03] 550. 00000 550. 00
CLEANOUT , FORCE MAI N AND SEWER SERVI CE | |
0179 718-06528 4.000 EACH 660. 00000 2640. 00| 714. 00000 2856. 00| 1000. 00000 4000. 00

OUTLET PROTECTCR, 1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0180 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 35000 3350. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0181 718-52610 2118.000 nB8 | 32. 00000 67776. 00| 35. 70000 75612. 60| 35. 00000 74130. 00
AGGREGATE FOR UNDERDRAI NS | | [
0182 718-99153 27166.000 n2 | 0. 95000 25807. 70| 1. 79000 48627. 14| 1. 00000 27166. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0183 720- 03197 24.000 EACH 550. 00000 13200. 00| 1277. 80000 30667. 20| 4350. 00000 104400. 00
MANHOLE REMOVAL AND DEMOLI TI ON | | [
0184 720- 44000 34.000 EACH 560. 00000 19040. 00| 335. 05000 11391. 70| 575. 00000 19550. 00
CASTI NG ADJUST TO GRADE | [ [
0185 720- 44296 7.000 EACH 340. 00000 2380. 00| 471. 03000 3297. 21| 425. 00000 2975. 00
CAP | NLET | | |
0186 720- 45045 212.000 EACH 1100. 00000 233200. 00| 1075. 47000 227999. 64| 1350. 00000 286200. 00
| NLET, J10 | | |
0187 720- 45260 2.000 EACH 950. 00000 1900. 00| 676. 05000 1352. 10| 950. 00000 1900. 00
PI PE CATCH BASIN, 300 mm | | [
0188 720- 45265 1.000 EACH 980. 00000 980. 00| 719. 32000 719. 32| 980. 00000 980. 00
PI PE CATCH BASIN, 375 mm | | [
0189 720- 45270 1.000 EACH| 1000. 00000 1000. 00| 784. 22000 784. 22| 1030. 00000 1030. 00
PI PE CATCH BASIN, 450 mm | | [
0190 720- 45410 133. 000 EACH| 1600. 00000 212800. 00| 1432. 45000 190515. 85| 1950. 00000 259350. 00
MANHOLE, C4 | | [
0191 720- 45415 40. 000 EACH 2900. 00000 116000. 00| 2639. 26000 105570. 40| 3500. 00000 140000. 00
MANHOLE, D4 | | [
0192 720-98174 16. 000 EACH| 1800. 00000 28800. 00| 1402. 95000 22447. 20| 1725. 00000 27600. 00
| NLET, B15 | | |
0193 720- 98555 1.000 EACH 1800. 00000 1800. 00| 1348. 87000 1348. 87| 1750. 00000 1750. 00
| NLET, C15 | | [
0194 732-03053 28.000 EACH 1700. 00000 47600. 00| 758. 10000 21226. 80| 586. 00000 16408. 00
METER PI T | | [
0195 732-03064 4.000 EACH 1000. 00000 4000. 00| 543. 00000 2172. 00| 675. 00000 2700. 00
TAPPI NG VALVE , 150 nm | | |
0196 732-03064 2.000 EACH 1500. 00000 3000. 00| 726. 90000 1453. 80| 850. 00000 1700. 00
TAPPI NG VALVE , 200 nm | | |
0197 732-03064 6. 000 EACH| 2300. 00000 13800. 00| 1460. 27000 8761. 62| 1700. 00000 10200. 00
TAPPI NG VALVE , 300 nm | | |
0198 732-03064 2.000 EACH 4000. 00000 8000. 00| 3153. 11000 6306. 22| 3400. 00000 6800. 00
TAPPI NG VALVE , 400 nm | | |
0199 732-03942 24.000 EACH 2500. 00000 60000. 00| 2920. 03000 70080. 72| 2900. 00000 69600. 00
HYDRANT ASSEMBLY | | |
0200 732-03945 2.000 EACH 17000. 00000 34000. 00| 7531. 33000 15062. 66| 9000. 00000 18000. 00

WATER METER VAULT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 10/ 03
180 -12

TEMPORARY PAVEMENT MESSAGE MARKI NG

ENG NEER S ESTIMATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER : 180 CONTRACT 1D : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE OONTRACTORS, L.P. | R ETH RILEY OONSTRUCTI ON

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

0201 732- 04836 1.000 EACH 770. 00000 770. 00| 636. 32000 636. 32| 575. 00000 575. 00
GATE VALVE , 150 nm | | [

0202 732-04836 4.000 EACH| 880. 00000 3520. 00| 787. 74000 3150. 96| 925. 00000 3700. 00
GATE VALVE , 200 nm | | |

0203 732- 04836 2.000 EACH 1640. 00000 3280. 00| 1236. 64000 2473. 28| 2400. 00000 4800. 00
GATE VALVE , 300 nm | | |

0204 732-04837 9.000 EACH 200. 00000 1800. 00| 478. 67000 4308. 03] 100. 00000 900. 00
PLUG , 150 nm | | |

0205 732- 04837 4.000 EACH 225. 00000 900. 00| 500. 31000 2001. 24| 250. 00000 1000. 00
PLUG , 200 nm | | |

0206 732- 04837 12.000 EACH| 335. 00000 4020. 00| 554. 38000 6652. 56| 325. 00000 3900. 00
PLUG , 300 nm | | |

0207 732-04837 4.000 EACH 495. 00000 1980. 00| 813. 99000 3255. 96| 500. 00000 2000. 00
PLUG , 400 nm | | |

0208 732- 04947 2.000 EACH 1500. 00000 3000. 00| 2652. 87000 5305. 74| 1300. 00000 2600. 00
TAPPI NG TEE , 200 mm X 200 nm X 200 nm | | |

0209 732-04947 6.000 EACH 1900. 00000 11400. 00| 3400. 11000 20400. 66| 2300. 00000 13800. 00
TAPPI NG TEE , 300 mm X 300 nm X 300 nm | | |

0210 732-04947 2.000 EACH 2100. 00000 4200. 00| 6650. 44000 13300. 88| 5900. 00000 11800. 00
TAPPI NG TEE , 400 mm X 400 nm X 400 nm | | |

0211 732- 04987 11. 000 EACH| 315. 00000 3465. 00| 108. 17000 1189. 87| 7300. 00000 80300. 00
CONNECTI ON, TYPE A, SERVI CE LATERAL | | |

0212 732-04987 12.000 EACH| 340. 00000 4080. 00| 108. 17000 1298.04|  12900. 00000 154800. 00
CONNECTI ON , TYPE B, SERVI CE LATERAL | | |

0213 732- 04987 4.000 EACH 2215. 00000 8860. 00| 567. 88000 2271. 52| 9000. 00000 36000. 00
CONNECTI ON DRCP | | |

0214 732- 05560 410.000 m | 445. 00000 182450. 00| 24. 18000 9913. 80| 140. 00000 57400. 00
SERVI CE LI NE , DI RECTI ONAL DRI LLI NG | | |

0215 732- 06623 4.000 EACH  13200. 00000 52800. 00| 426. 20000 1704.80|  15500. 00000 62000. 00
SLEEVE , 150 nm | | |

0216 732-06623 2.000 EACH  13200. 00000 26400. 00| 453. 24000 906.48|  16500. 00000 33000. 00
SLEEVE , 200 nm | | |

0217 732-06623 6.000 EACH  13200. 00000 79200. 00| 491. 10000 2946. 60|  18200. 00000 109200. 00
SLEEVE , 300 nm | | |

0218 732- 06623 2.000 EACH  16300. 00000 32600. 00| 613. 33000 1226.66|  21000. 00000 42000. 00
SLEEVE , 400 nm | | |

0219 732-07128 212.000 m | 5. 00000 1060. 00| 13. 38000 2836. 56| 5. 00000 1060. 00
VI DEO | NSPECTI ON | | |

0220 801- 01504 2.000 EACH 40. 00000 80. 00| 40. 80000 81. 60| 41. 00000 82. 00

|
I

LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99- 9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0221 801-01505 2.000 EACH 55. 00000 110. 00| 51. 00000 102. 00| 56. 00000 112. 00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
VORD ((ONLY) | | |
0222 801-03290 2.000 EACH 179. 00000 358. 00| 204. 00000 408. 00| 185. 00000 370. 00
CONSTRUCTI ON SIGN, C | | |
0223 801- 04308 8.000 EACH 475. 00000 3800. 00| 173. 40000 1387. 20| 485. 00000 3880. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0224 801- 06203 34204.000 m | 0. 27000 9235. 08| 0. 36000 12313. 44| 0. 29000 9919. 16
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0225 801- 06207 4162.000 m | 2. 60000 10821. 20| 3. 06000 12735. 72| 2. 65000 11029. 30
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
100 mm | | |
0226 801-06211 4.000 EACH 90. 00000 360. 00| 102. 00000 408. 00| 91. 00000 364. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROWV [ | |
0227 801- 06212 4.000 EACH 95. 00000 380. 00| 153. 00000 612. 00| 97. 00000 388. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
REMOVABLE, WORD ( ONLY) | [ |

CABLE SPAN SI GN STRUCTURE FOUNDATI ON , |
Y, [

0228 801- 06640 41.000 EACH 149. 00000 6109. 00| 61. 20000 2509. 20| 155. 00000 6355. 00
CONSTRUCTI ON SIGN, A | | |
0229 801- 06645 16. 000 EACH 75. 00000 1200. 00| 25. 50000 408. 00| 77.00000 1232. 00
CONSTRUCTI ON SIGN, B | | |
0230 801- 06710 1080.000 DAY | 10. 00000 10800. 00| 13. 26000 14320. 80| 10. 50000 11340. 00
FLASH NG ARROW SI GN | | |
0231 801- 06775 LUMP|  420305. 11000 420305. 11| 263288. 46000 263288. 46| 150421. 26000 150421. 26
MAI NTAI NI NG TRAFFI C | | |
0232 801-07118 25.200 m | 42. 00000 1058. 40| 27. 90000 703. 08 43. 00000 1083. 60
BARRI CADE, |11-A | |
0233 801- 07119 43.200 m | 71. 00000 3067. 20| 27. 90000 1205. 28| 72.00000 3110. 40
BARRI CADE, |111-B | |
0234 802- 04893 3.000 EACH 128. 00000 384. 00| 130. 56000 391. 68| 132. 00000 396. 00
REFERENCE PCST | | |
0235 802- 05694 12.000 EACH 4900. 00000 58800. 00| 4998. 00000 59976. 00| 5300. 00000 63600. 00
OVERHEAD S| GN STRUCTURE , CABLESPAN | |
0236 802- 05701 200.000 m | 34. 00000 6800. 00| 34. 68000 6936. 00| 35. 00000 7000. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0237 802- 05702 48.000 m | 28. 00000 1344. 00| 28. 56000 1370. 88| 29. 00000 1392. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0238 802- 07054 24.000 EACH 1420. 00000 34080. 00| 1448. 40000 34761. 60| 1460. 00000 35040. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0239 802-07058 6. 000 EACH 77. 00000 462. 00| 78. 54000 471. 24| 79. 00000 474.00
SI GN, SHEET ASSEMBLY, RELOCATE | | |
0240 802-07059 74.000 EACH 36. 00000 2664. 00| 36. 72000 2717. 28| 36. 00000 2664. 00
SI GN, SHEET, AND SUPPORTS, REMOVE | | |
0241 802-07060 3.000 EACH 83. 00000 249. 00| 84. 66000 253. 98| 85. 00000 255. 00
SI GN, SHEET, RELOCATE | |
0242 802- 76025 9.300 n2 | 144, 00000 1339. 20| 146. 88000 1365. 98| 147. 00000 1367. 10

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0243 802- 76035 96.000 n2 | 155. 00000 14880. 00 158. 10000 15177. 60| 159. 00000 15264. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | |

0244 802- 76045 9.500 n2 | 176. 00000 1672. 00| 179. 52000 1705. 44| 181. 00000 1719. 50
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0245 805- 01842 73.000 EACH 660. 00000 48180. 00| 673. 20000 49143. 60| 680. 00000 49640. 00
HANDHOLE, S| GNAL | | |

0247 805- 06592 3541.000 m | 26. 00000 92066. 00| 26. 52000 93907. 32 28. 00000 99148. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0248 805- 78100 2.000 EACH 7300. 00000 14600. 00| 7446. 00000 14892. 00| 7500. 00000 15000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |

0249 805- 78205 15.000 EACH| 494. 00000 7410. 00| 503. 88000 7558. 20| 510. 00000 7650. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0250 805- 78215 5.000 EACH 520. 00000 2600. 00| 530. 40000 2652. 00| 530. 00000 2650. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | | |
0251 805- 78230 9.000 EACH 830. 00000 7470. 00| 846. 60000 7619. 40| 850. 00000 7650. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0252 805- 78415 12.000 EACH 910. 00000 10920. 00| 928. 20000 11138. 40| 940. 00000 11280. 00
SPAN, CATENARY, AND TETHER | | |

0253 805- 78420 12.000 EACH 232. 00000 2784. 00| 236. 64000 2839. 68| 238. 00000 2856. 00
DI SCONNECT HANGER | | |

0254 805- 78445 2.000 EACH 473. 00000 946. 00| 482. 46000 964. 92| 485. 00000 970. 00
SI GNAL SERVI CE | | |

0255 805- 78467 58.000 m | 6. 70000 388. 60| 6. 83000 396. 14| 6. 90000 400. 20
SI GNAL CABLE, 3C 8GA. | | |

0256 805- 78470 434.000 m | 0. 82000 355. 88| 0. 84000 364. 56 0. 85000 368. 90

S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER : 180 CONTRACT ID : R -26409-A COUNTI ES : MARION
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ R N
0257 805- 78485 307.000 m | 5. 10000 1565. 70| 5. 20000 1596. 40| 5. 20000 1596. 40
SI GNAL CABLE, 5C 14GA. | | |
0258 805- 78490 340.000 m | 5. 00000 1700. 00| 5. 10000 1734. 00| 5. 20000 1768. 00
SI GNAL CABLE, 7C 14GA. | | |
0259 805- 78510 3009.000 m | 3. 02000 9087. 18| 3. 08000 9267. 72| 3. 10000 9327. 90
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0260 805- 78746 1105.000 m | 26. 00000 28730. 00| 26. 52000 29304. 60| 26. 00000 28730. 00
PREFORMED LOOP DETECTORS | | |
0261 805- 78785 3.000 EACH 790. 00000 2370. 00| 805. 80000 2417. 40| 800. 00000 2400. 00
S| GNAL DETECTOR HQOUSI NG | | |
0262 805- 78795 146.000 m | 23. 00000 3358. 00| 2417. 40000 352940. 40| 24. 00000 3504. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0263 805- 78906 8.000 EACH 1660. 00000 13280. 00| 1693. 20000 13545. 60| 1700. 00000 13600. 00
S| GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
nm X 3. 7m | | |
0264 805- 78925 2.000 EACH 980. 00000 1960. 00| 999. 60000 1999. 20| 1010. 00000 2020. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0265 805- 81032 8.000 EACH 2200. 00000 17600. 00| 2244. 00000 17952. 00| 2260. 00000 18080. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0266 805-92504 3.000 EACH 264. 00000 792. 00| 269. 28000 807. 84| 270. 00000 810. 00
LOOP DETECTOR DELAY AVPLI FI ER, 2 CHANNEL| | |
0267 808-01045 10.000 m | 7. 65000 76. 50| 5. 10000 51. 00| 7. 65000 76.50

LINE, THERMOPLASTI C, DOTTED, YELLOW | | |
100 nm 600 mm LINE, 1200 mm GAP | | |

LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | |

nmm | |
0275 808-06713 320.000 m 0. 43000 137. 60| 0. 78000 249. 60| 0. 45000 144.00

LINE, PAINT, SOLID, WH TE, 100 nm | | |

0268 808- 03631 125.400 m | 0. 01000 1. 25| 12. 24000 1534. 90| 0. 01000 1.25
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0269 808- 03632 125.400 m | 2.00000 250. 80| 12. 24000 1534. 90| 2.00000 250. 80
LINE, EPOXY, SOLID, YELLOW 100 mm | | |
0270 808- 04896 31.400 m | 50. 00000 1570. 00| 12. 24000 384. 34 50. 00000 1570. 00
LINE, EPOXY, BROKEN, YELLOW 100 mm | | |
0271 808- 05866 36.000 n2 | 22. 00000 792. 00| 51. 00000 1836. 00| 22.00000 792. 00
PAVEMENT MESSAGE MARKI NG, REMOVE | | |
0272 808- 06701 2424.900 m | 0. 25000 606. 23| 0. 79000 1915. 67| 0. 25000 606. 23
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | [ |
0273 808- 06703 3580.000 m | 0. 25000 895. 00| 0. 79000 2828. 20| 0. 25000 895. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0274 808- 06705 491.600 m | 3. 65000 1794. 34| 3. 57000 1755. 01| 3. 65000 1794. 34
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 180 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 16, 220,576. 79 ROQUTE : US 36
CALL ORDER : 180 CONTRACT I D : R -26409-A COUNTIES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ ST
0276 808-06714 1704.000 m | 0. 43000 732.72| 0. 78000 1329. 12| 0. 45000 766. 80
LI NE, PAINT, SCOLID, YELLOWN 100 nm | | |
0277 808-06716 1284.000 m | 1. 25000 1605. 00| 1. 53000 1964. 52| 1. 25000 1605. 00
LI NE, REMOVE | | |
0278 808- 75240 1338.200 m | 0. 25000 334. 55| 0. 79000 1057. 18| 0. 25000 334.55
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | |
0279 808-75245 10076.000 m | 0. 25000 2519. 00 0. 79000 7960. 04| 0. 25000 2519. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm |
0280 808- 75260 185.100 m | 5. 45000 1008. 80 5.10000 944, 01| 5. 45000 1008. 80

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SCOLI D, WHI TE, CROSSHATCH LINE, 300 mm |

0281 808-75278 73.800 m | 5. 45000 402. 21
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SCLI D, YELLOWN CROSSHATCH LINE, 300 nm | |

I

I

I

|

I

I

I I
|
II

0282 808- 75297 231.900 m | 10. 90000 2527. 71| 10. 20000 2365. 38| 10. 90000 2527.71

I
I
I
I
II
I
I
I
I
I
I

|
5. 10000 376. 38| 5. 45000 402. 21

TRANSVERSE MARKI NGS, THERVOPLASTI C, | I
STCP LINE, 600 mm |

|
0283 808- 75300 715.000 m | 2. 75000 1966. 25

3. 06000 2187. 90| 2. 75000 1966. 25

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVWALK LINE, 150 nm |

0284 808- 75320 105.000 EACH 49. 00000 5145. 00 40. 80000 4284. 00| 49. 00000 5145. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |

0285 808- 75325 90.000 EACH 67. 00000 6030. 00 45. 90000 4131. 00| 67. 00000 6030. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0286 808- 75998 1379.000 EACH 18. 70000 25787. 30 19. 07000 26297. 53| 25. 00000 34475. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0287 808- 98796 12.300 m | 7. 65000 94. 10| 5. 10000 62. 73| 7. 65000 94. 10
LINE, THERMOPLASTIC, DOTTED, WH TE, 100 | |
mm 600 nm LI NE, 1200 mm GAP | | |

0288 202-51330 LUMP|  77424. 00000 77424.00|  19472.11000 19472.11]  25500. 00000 25500. 00
PRESENT STRUCTURE, REMOVE , STR NO 2 | |

0289 805- 02373 3238.000 m | 5. 90000 19104. 20| 6. 02000 19492. 76 6. 00000 19428. 00
| NTERCONNECT CABLE, FI BER OPTIC | |

0290 805- 07767 372.000 m | 5. 70000 2120. 40| 5. 81000 2161. 32 5. 90000 2194. 80
SIGNAL CABLE, 12C 14 GA | | |

0291 805- 81060 4.000 EACH 2600. 00000 10400. 00| 2652. 00000 10608. 00| 2600. 00000 10400. 00

SI GNAL STRAIN POLE, STEEL, 11.0 m | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PACGE : 180 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 16, 220, 576. 79 ROUTE : US 36
CALL ORDER . 180 CONTRACT ID : R -26409-A COUNTI ES : MARI ON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1917625 | (3) 35-0918397
| E & B PAVI NG GRADEX J/V | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 16, 061, 092. 44| $ 16, 348, 670. 63| $ 17, 430, 920. 00
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

$ 16, 061, 092. 44|

$ 16, 348, 670. 63|

$ 17, 430, 920. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 670, 193. 88 ROQUTE : SR 11
CALL ORDER . 300 CONTRACT ID : RS-26167-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4122002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 569, 000. 00 100. 0000%
| (1) 35-2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I [
0001 105-07038 6. 000 MOS | 1650. 00000 9900. 00|

|

FIELD OFFI CE, A | [ |
0002 110- 01001 LUWP|  28400. 00000 28400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 132853.100 SYS | 0. 67000 89011. 58| |
SURFACE M LLING ASPHALT | | |
0004 304- 07489 100. 000 TON | 100. 00000 10000. 00| |
HVA PATCH NG TYPE A [ | [
0005 401- 07321 10256. 770 TON | 34. 00000 348730. 18] |
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0006 402- 07450 200.000 TON | 34. 00000 6800. 00| |
HVA, TYPE A, WEDGE AND LEVEL | | |
0007 406- 05520 44.240 TON | 172. 00000 7609. 28| |
ASPHALT FOR TACK COAT | | |
0008 610- 07486 703.610 TON | 43. 00000 30255. 23| |
HVA FOR APPROACHES, TYPE A | | |
0009 720- 44000 2.000 EACH 300. 00000 600. 00| [
CASTING ADJUST TO GRADE | | [
0010 801- 06203 22207.000 LFT | 0. 22000 4885. 54| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0011 801- 06640 51.000 EACH 75. 00000 3825. 00| |
CONSTRUCTI ON SIGN, A | | |
0012 801- 06775 LUMP| 9842. 55000 9842. 55| |
MAI NTAI NI NG TRAFFI C | | |
0013 807- 98690 4.000 EACH 300. 00000 1200. 00| [
HANDHOLE ADJUSTED TO GRADE | | |
0014 808- 06712 5324.000 LFT | 0. 08000 425. 92 |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0015 808- 06713 111038.000 LFT | 0. 08000 8883. 04 |
|

LINE, PAINT, SOLID, WH TE, 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 300 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 670, 193. 88 ROQUTE : SR 11
CALL ORDER . 300 CONTRACT ID : RS-26167-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0016 808-06714 46896. 000 LFT | 0. 08000 3751. 68| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0017 808- 75297 300.000 LFT | 6. 00000 1800. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0018 808- 75320 2.000 EACH 120. 00000 240. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0019 808- 75325 1.000 EACH 140. 00000 140. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0020 105-06845 LUWP| 2700. 00000 2700. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
SECTI ON TOTALS | $ 569, 000. 00| |

CONTRACT TOTALS | $ 569, 000.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 406 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 696, 165. 47 ROQUTE : SR 11
CALL ORDER . 406 CONTRACT ID : RS-26821-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3731001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 584, 000.00 100. 0000%
| (1) 35-2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-07038 6. 000 MOS | 1650. 00000 9900. 00|

|

FIELD OFFI CE, A | [ |
0002 110- 01001 LUMP|  29200. 00000 29200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 131195. 000 SYS | 0. 72000 94460. 40| |
SURFACE M LLING ASPHALT | | |
0004 304- 07489 100. 000 TON | 100. 00000 10000. 00| |
HVA PATCH NG TYPE A [ | [
0005 401- 07321 9976.010 TON | 34. 50000 344172. 35| [
QA-HVA, 2, 64, SURFACE, 9.5 nm | [ |
0006 402- 07450 200.000 TON | 34. 50000 6900. 00| |
HVA, TYPE A, WEDGE AND LEVEL | | |
0007 406- 05520 43.690 TON | 172. 00000 7514. 68| |
ASPHALT FOR TACK COAT | | |
0008 610- 07486 847.560 TON | 44. 00000 37292. 64| |
HVA FOR APPROACHES, TYPE A | | |
0009 720- 44000 16.000 EACH 300. 00000 4800. 00| [
CASTING ADJUST TO GRADE | | [
0010 801- 06203 13128.000 LFT | 0. 20000 2625. 60| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0011 801- 06640 51.000 EACH 75. 00000 3825. 00| |
CONSTRUCTI ON SIGN, A | | |
0012 801- 06775 LUMP|  10568. 44000 10568. 44 |
MAI NTAI NI NG TRAFFI C | | |
0013 807- 98690 4.000 EACH 300. 00000 1200. 00| [
HANDHOLE ADJUSTED TO GRADE | | |
0014 808- 06712 7626.000 LFT | 0. 09000 686. 34| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0015 808- 06713 100638. 000 LFT | 0. 09000 9057. 42| |
|

LINE, PAINT, SOLID, WH TE, 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/10/03
PAGE : 406 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 696, 165. 47 ROQUTE : SR 11
CALL ORDER . 406 CONTRACT ID : RS-26821-A COUNTI ES : HARRI SON
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 808-06714 78857.000 LFT | 0. 09000 7097. 13| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0017 808- 75297 200. 000 LFT | 10. 00000 2000. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0018 105- 06845 LUWP| 2700. 00000 2700. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
SECTI ON TOTALS | $ 584, 000. 00| [
__________________________________________ o
CONTRACT TOTALS [ $ 584, 000. 00| |







